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BACCO CONSTRUCTION COMPANY
.
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IRON MOUNTAIN MI 49801
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SEE ITEM 6
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SEE SCHEDULE
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13. MAIL INVOICES TO THE ADDRESS IN BLOCK

See Item 15

15. PAYMENT WILL BE MADE BY CODE
U S ARMY CORPS OF ENGINEERS FINANCE AND 
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MILLINGTON TN 38054
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ORDER
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CONTRACTING DIVISION
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BY: WILLIAM L BRUSS
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Section B - Supplies or Services and Prices 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001 Helgamo Rd - Bates 

Township 
    

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AA Mobilization & 

Demobilization 
1 Lump Sum $7,500.00 $7,500.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AB Excavation/Ditching/ 

Slope Restoration 
1 Lump Sum $12,265.00 $12,265.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AC Check Dams  4 Each $290.00 $1,160.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AD Aggregate Base, 4" 

(22A) 
3,870 Square 

Yard 
$2.50 $9,675.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AE Asphalt, HMA (13A) 360 Short Ton $40.00 $14,400.00  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AF Riprap, Plain 1,200 Square 

Yard 
$18.50 $22,200.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0001AG Shoulder, C1 II, 3", 

Modified, 2 " 
650 Square 

Yard 
$2.50 $1,625.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002 Bates Township Park 

Boat Launch 
    

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AA Culvert Removal 1 Lump Sum $290.00 $290.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AB Aggregate Base, 4" 

 
1,850 Square 

Yard 
$3.00 $5,550.00  

 
 
 
 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AC Culvert, CSP Arch, CI A 

35"x24" 
1 Lump Sum $2,900.00 $2,900.00  
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 
0002AD Asphalt, HMA, 13A 205 Short Ton $51.00 $10,455.00  
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Section C - Descriptions and Specifications 
 
SOW 

IRON COUNTY PROJECTS 
BATES TOWNSHIP 

SCOPE OF WORK 
 
General:  The scope of work consists of two distinct construction projects at two sites.  Project defined by  bid 0001 
is located in Bates Township at Helgemo Road near the intersection of U.S. HWY 2 as shown on the drawings.  
Project defined by bid item 0002 is located in the Bates Township Park at the Sunset Lake Boat Landing as shown on 
the drawings.  . 
 
Bid Item No. 0001AA – Mobilization/Demobilization 
 
     The work consists of mobilizing all necessary equipment, materials, and manpower to both sites.  Prior to 
performing any work on site, the Contractor shall submit an accident prevention plan/activity hazard analysis. All 
work must comply with the requirements of EM385-1-1, U.S. Army Corps of Engineers Safety and Health 
Requirements Manual, in addition to all OSHA requirements and State MDOT requirements.  Contractor is required to 
locate and protect all utilities prior to commencing work.  Contractor is to provide all traffic control measures as 
required by MDOT and all necessary erosion control measures.  The Helgemo Road Project will require two (2) 
barricades (Type III, High Intensity, Furnished) and Signs (Type B, Temp, Operated).  
 
Item No. 0001 - Bates Township - Helgemo Road 
 
     The scope of work includes earth excavation, ditching, construction of three (3) spillways (6' wide) of 30', 30', and 
50' lengths, construction of a 20'x20'x4' retention basin, construction of 525 l.f. of 4' bottom ditch and 450 l.f. of 2' 
bottom ditch, placement and compaction of 4" aggregate base (22A) on 1,450 l.f. of roadway and covered with 
asphalt pavement (HMA 13A, 220#/SY) with a 2' wide gravel shoulder (23A). All ditches and spillways are required 
to be lined with geotextile and plain rip rap. Approximately 1,125 l.f. of 4' bottom ditch is required to be lined with 
approx. 1,200 s.y. plain riprap and 200 l.f. of 2' bottom ditch is to be lined with plain riprap. Four riprap check dams 
(per MDOT requirements) will be required in the ditches and as located by the construction representative in the 
field.  The roadway (20' wide) will be crowned at the center and slope 2% from the center to the edge of the asphalt.  
The 2' wide shoulders shall be sloped at a 4% grade.  All shoulders shall be Class II, 3 inch, modified 2 inch.  All 
disturbed areas shall be seeded and mulched. See attached drawings for additional details and information.    
 
Item No. 0002 - Bates Township - Sunset Lake Boat Landing 
 
     The scope of work includes placing and compacting 4 inches of aggregate base (22A) and covering with asphalt 
pavement (HMA, 13A) at the rate of 220#/SY over an area of approximately 1,850 SY.  In addition, the contractor is to 
install a 50' culvert (CSP Arch, Cl A, 35" x 24") and provide minor ditching at the inlet end.  The existing culvert at this 
location is to be removed and disposed by the contractor.  Saw cuts and butt joints for the asphalt pavement will be 
required as shown on the contract drawings. See attached drawings for additional information and details. 
 
Contract Duration - Contractor is required to complete all work within 120 days of contract award. 
 
Labor Costs - All labor shall be paid in accordance with Davis Bacon Wage Decision Nos. WI030010 and WI030019. 
 
Site visits are strongly advised so the contractor can verify field conditions prior to bidding. 
 
NOTE:  No work is required prior to MDOT Road Load Restrictions being lifted. 
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Section E - Inspection and Acceptance  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
252.246-7000  Material Inspection And Receiving Report  MAR 2003    
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Section F - Deliveries or Performance  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.247-55  F.O.B. Point For Delivery Of Government-Furnished Property  JUN 2003    
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Section G - Contract Administration Data 
 
 
 
 
ACCOUNTING AND APPROPRIATION DATA 
 
AA:  96X31230000 082427           32301JBF74075568        NA    96203  
AMOUNT:  $24,000.00  
    
AB:  96X31230000 082427           3230CFG06D075568        NA    96203  
AMOUNT:  $77,000.00  
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
252.242-7000     POSTAWARD CONFERENCE (DEC 1991) 
 
The Contractor agrees to attend any postaward conference convened by the contracting activity or contract 
administration office in accordance with Federal Acquisition Regulation subpart 42.5. 
 
(End of clause)
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Section H - Special Contract Requirements 
 
SAFETY 
HEALTH AND SAFETY STANDARDS: The facilities, systems and equipment design standards of the occupational 
Safety and Health Act, Code of Federal Regulations, Title 29, Chapter XVII, Parts 1910 and 1926, or EM 385-1-1, U.S. 
Army Corps of Engineers, Safety and Health Requirements Manual, whichever is more stringent, will be incorporated 
into all Engineering, Design and Analysis furnished, pursuant to this contract.  Any problem in incorporating these 
standards due to conflicts with other technical criteria will be promptly submitted to the Contracting Officer for 
decision.   
Contractor shall abide by the Safety Requirements specified EM 385-1-1. 
 
 
U.S. ARMY CORPS OF ENGINEERS SAFETY AND HEALTH REQUIREMENTS MANUAL, EM 385-1-1:   
 
This paragraph applies to contracts and purchase orders that require the contractor to comply with EM 385-1-1 (e.g., 
contracts that include the Accident Prevention Clause at FAR 52.236-16 and/or other safety provision s).  EM 385-1-1 
and its changes are available at http://www.hq.usace.army  (at the HQ Homepage select Safety and Occupational 
Health).  The contractor shall be responsible for complying with the current edition and all changes posted on the 
web as of the effective date of this solicitation. 
 
(End) 
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
Security Contract Language for all Corps of Engineers' Unclassified Contracts (PIL 2003-06, 19 Feb 03) 
 
All Contractor employees (U.S. citizens and Non- U.S. citizens) working under this contract (to include grants, 
cooperative agreements and task orders) who require access to Automated Information Systems (AIS), (stand alone 
computers, network computers/systems, e-mail) shall, at a minimum, be designated into an ADP-III position (non-
sensitive) in accordance with DoD 5220-22-R, Industrial Security Regulation. The investigative requirements for an 
ADP-III position are a favorable National Agency Check (NAC), SF-85P, Public Trust Position. The contractor shall 
have each applicable employee complete a SF-85P and submit to the USAED, Detroit District Security Officer within 
three (3) working days after award of any contract or task order, and shall be submitted prior to the individual being 
permitted access to an AIS.   Contractors that have a commercial or government entity (CAGE) Code and Facility 
Security Clearance through the Defense Security Service shall process the NACs and forward visit requests/results 
of NAC to the USAED, Detroit District Security Officer.   For those contractors that do not have a CAGE Code or 
Facility Security Clearance, the USAED, Detroit District Security Office will process the investigation in coordination 
with the Contractor and contract employees. 
 
In accordance with Engineering Regulation, ER 380-1-18, Section 4, foreign nationals who work on Corps of 
Engineers' contracts or task orders shall be approved by the HQUSACE Foreign Disclosure Officer or higher before 
beginning work on the contract/task order.   This regulation includes subcontractor employees. (NOTE: exceptions to 
the above requirement include foreign nationals who perform janitorial and/or ground maintenance services.) The 
contractor shall submit to the Division/District Contract Office, the names of all foreign nationals proposed for 
performance under this contract/task order, along with documentation to verify that he/she was legally admitted into 
the United States and has authority to work and/or go to school in the US. Such documentation may include a US 
passport, Certificate of US citizenship (INS Form N-560 or N-561), Certificate of Naturalization (INS Form N-550 or N-
570), foreign passport with I-551 stamp or attached INS Form I-94 indicating employment authorization, Alien 
Registration Receipt Card with photograph (INS Form I-151 or I-551), Temporary Resident Card (INS Form I-688), 
Employment Authorization Card (INS Form I-688A), Reentry Permit (INS Form I-327), Refugee Travel Document (INS 
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Form I-571), Employment Authorization Document issued by the INS which contains a photograph (INS Form I-
688B). 
 
Classified contracts require the issuance of a DD Form 254 (Department of Defense Contract Security Classification 
Specification). 
 

(End of Clause) 
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Section I - Contract Clauses  
 
CLAUSES INCORPORATED BY REFERENCE 
 
 
52.202-1 Alt I  Definitions (Dec 2001) --Alternate I  MAY 2001    
52.211-13  Time Extensions  SEP 2000    
52.211-18  Variation in Estimated Quantity  APR 1984    
52.219-6  Notice Of Total Small Business Set-Aside  JUN 2003    
52.222-1  Notice To The Government Of Labor Disputes  FEB 1997    
52.222-6  Davis Bacon Act  FEB 1995    
52.222-7  Withholding of Funds  FEB 1988    
52.222-8  Payrolls and Basic Records  FEB 1988    
52.222-9  Apprentices and Trainees  FEB 1988    
52.222-10  Compliance with Copeland Act Requirements  FEB 1988    
52.222-11  Subcontracts (Labor Standards)  FEB 1988    
52.222-12  Contract Termination-Debarment  FEB 1988    
52.222-13  Compliance with Davis -Bacon and Related Act Regulations.  FEB 1988    
52.222-14  Disputes Concerning Labor Standards  FEB 1988    
52.222-15  Certification of Eligibility  FEB 1988    
52.226-1  Utilization Of Indian Organizations And Indian-Owned 

Economic Enterprises  
JUN 2000    

52.227-1  Authorization and Consent  JUL 1995    
52.232-5  Payments under Fixed-Price Construction Contracts  SEP 2002    
52.232-17  Interest  JUN 1996    
52.232-18  Availability Of Funds  APR 1984    
52.232-23  Assignment Of Claims  JAN 1986    
52.232-27  Prompt Payment for Construction Contracts  OCT 2003    
52.233-1 Alt I  Disputes (Jul 2002) -  Alternate I  DEC 1991    
52.236-2  Differing Site Conditions  APR 1984    
52.236-3  Site Investigation and Conditions Affecting the Work  APR 1984    
52.236-5  Material and Workmanship  APR 1984    
52.236-6  Superintendence by the Contractor  APR 1984    
52.236-7  Permits and Responsibilities  NOV 1991    
52.236-8  Other Contracts  APR 1984    
52.236-9  Protection of Existing Vegetation, Structures, Equipment, 

Utilities, and Improvements  
APR 1984    

52.236-10  Operations and Storage Areas  APR 1984    
52.236-11  Use and Possession Prior to Completion  APR 1984    
52.236-12  Cleaning Up  APR 1984    
52.236-13  Accident Prevention  NOV 1991    
52.236-16  Quantity Surveys  APR 1984    
52.236-17  Layout of Work  APR 1984    
52.236-21  Specifications and Drawings for Construction  FEB 1997    
52.236-26  Preconstruction Conference  FEB 1995    
52.242-14  Suspension of Work  APR 1984    
52.243-5  Changes and Changed Conditions  APR 1984    
52.245-4  Government-Furnished Property (Short Form)  JUN 2003    
52.246-1  Contractor Inspection Requirements  APR 1984    
252.204-7003  Control Of Government Personnel Work Product  APR 1992    
252.204-7004 Alt A  Required Central Contractor Registration Alternate A  NOV 2003    
252.219-7011  Notification to Delay Performance  JUN 1998    
252.232-7003  Electronic Submission of Payment Requests  JAN 2004    
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252.236-7000  Modification Proposals -Price Breakdown  DEC 1991    
252.236-7001  Contract Drawings, Maps, and Specifications  AUG 2000    
252.236-7002  Obstruction of Navigable Waterways  DEC 1991    
252.243-7001  Pricing Of Contract Modifications  DEC 1991    
252.247-7023 Alt III  Transportation of Supplies by Sea (May 2002) Alternate III  MAY 2002    
  
 
CLAUSES INCORPORATED BY FULL TEXT 
 
 
52.211-10     COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
The Contractor shall be required to (a) commence work under this contract within ten  calendar days after the date the 
Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the entire work ready 
for use not later than 120 days after receipt of the notice to proceed.  The time stated for completion shall include final 
cleanup of the premises.   Award of this order is the Notice to Proceed. 
 
 
(End of clause) 
 
 
 
52.228-13     ALTERNATIVE PAYMENT PROTECTIONS (JULY 2000) 
 
(a) The Contractor shall submit one of the following payment protections:  
 
Payment Bond or Irrevocable Letter of Credit (ILC) 
 
(b) The amount of the payment protection shall be 100 percent of the contract price. 
 
(c) The submission of the payment protection is required within five days of contract award. 
 
(d) The payment protection shall provide protection for the full contract performance period plus a one-year period.  
 
(e) Except for escrow agreements and payment bonds, which provide their own protection procedures, the 
Contracting Officer is authorized to access funds under the payment protection when it has been alleged in writing 
by a supplier of labor or material that a nonpayment has occurred, and to withhold such funds pending resolution by 
administrative or judicial proceedings or mutual agreement of the parties.  
 
(f) When a tripartite escrow agreement is used, the Contractor shall utilize only suppliers of labor and material that 
signed the escrow agreement. 
 
(End of clause) 
 
 
 
252.236-7004     PAYMENT FOR MOBILIZATION AND DEMOBILIZATION (DEC 1991) 
 
(a) The Government will pay all costs for the mobilization and demobilization of all of the Contractor's plant and 
equipment at the contract lump sum price for this item. 
 
(1) Sixty (60%) percent of the lump sum price upon completion of the contractor's mobilization at the work site. 
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(2) The remaining forth (40%) percent upon completion of demobilization. 
 
(b) The Contracting Officer may require the Contractor to furnish cost data to justify this portion of the bid if the 
Contracting Officer believes that the percentages in paragraphs (a) (1) and (2) of this clause do not bear a reasonable 
relation to the cost of the work in this contract. 
 
(1) Failure to justify such price to the satisfaction of the Contracting Officer will result in payment, as determined by 
the Contracting Officer, of -- 
  
(i) Actual mobilization costs at completion of mobilization; 
 
(ii) Actual demobilization costs at completion of demobilization; and 
 
(iii) The remainder of this item in the final payment under this contract. 
 
(2) The Contracting Officer's determination of the actual costs in paragraph (b)(1) of this clause is not subject to 
appeal. 
 


